TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER Page 1 of 2

REQUEST FO{R TASK PLAN / TASK ORDER

NASS~ TASK NO. - AMENDMENT
QSS Group, Inc. 99124 34 0 ' 415-616-31-01-89

TASK TITLE: {NTE 80 characters; inciude Project name}
" GOES Project Systems Engineering Services -- GOESI/M

ORG MAIL PHONE

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR] DATE
lad CODE CODE
H Y% ) 11/00
Robert W. Mclintyre 730.2 | 415 301-286-6827

BRANCH HEAD l 2 é é : DA7 CODE PHONE
Martin A. Davis WZZ (?/-(/w 415 301-286-8998

CONTRACTING OFFICER'S TE?ESE ATL ?r CODE PHONE
Rabert S. Lebalr, Jr ,j/ /ﬂ /lj // f/’)@ 560 301-286-6588

FLIGHT HARDWARE, CRITICAL OR SOFTWARE? =~ | GONTRACTIN FFICER S QUALITY REP. 7 | DESIGNATED FAM:
‘(tF YES, NEED CODE 303 CONCUMENCE XT BLOCK)

i

RSO
The contractor shall identify and explain the reason for any deviations, exceptions,

lX) NO

] YES

(Te be completed by Conlracling Officer

or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:

technical requirements of the Task Order Statement of Work and related specifications. Date: A 2 } annn

The contractor shall complete and submit the required Reps and Certs. AUY iy

Contractor will develop specification or statement of work under this task for a future procurement. [X] NO [ } YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1NO { | YES [X] NA

Government Furnished Property/Facilities: [ 1NO [ X1 YES -- SEE LIST OF GFP (offsite only} / FACILITIES (onsite only)

Onsite Performance: { 1 NO [X] YES If yes: [ } TOTAL [ 1 PARTIAL
If partial, indicate onsite work in SOW by asterisk (*}

Surveillance Plan Attached: [X] NO { 1 YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be 10/1/00.

INCENTIVE FEE STRUCTURE (check one)
{See Contract NAS5-99124, Attachment K, incentive Fee Plan)

X_No. 1 __No.2 _ _No.3 —__No. 4 —__No. 5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

{To be completed by Lontracting Utlicer/
The target cost of this task order is $ 363.416
The target fee of this task orderis § 23,622
The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contractis $ 387,038

The maximum fee is $ 34,524 .
The minimum fee is $0,

TH " TASK ASSIGNMENT I$ IS /C ORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS ™ m
N LA j I— Y CONTRACTING CFFICER
i LA
L,u\/ DD
ATURE OF CON\‘LRACTING OFEICER DA{'E TYPED NAME OF CONTRACTING OFFICER
AUTHORIZED SIGNATURE DATE
GSFC FORM 703-1846 12/88 {OLDER VERSIONS ARE OBSOLETE)

DISTRIBUTION; CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE
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REQUEST FOR TASK PLAN / TASK ORDER

TASK NO. AMENDMENT

QSS Group, Inc. 99124 34 Q

Applicable paragraphs from contract Statement of Work: Function 2b

STATEMENT OF WORK:  (Continue on blank paper if additional space is required)
(This is a follow-on to Task 258 under this contract; uninterrupted transition is required.)

a. Assess design reviews, evaluate testing and integration activities, evaluate system performance,
participate in required launch activities, and participate in all phases of operation planning for subsystems and

instruments.

b. Provide systems engineering analysis for the design and development of the GOES-M Radio Frequency (RF)
communications subsystem and related efforts required to successfully complete GOES integration and test activities.

c. Provide systems engineering analysis for the design and devieopment of the GOES-M Telemetry and
Command (T&C) subsystem and related efforts required to successfully complete these integration & test acticvities.

d. Provide systems engineering analysis for the design and development of the GOES-M AOCS subsystem and
refated efforts required to successfully complete these intgegration and test activities.

e. Provide Imager/Sounder test and integration engineering assessment to insure reliable development and testing
at vendor facilities. Coordinate GSFC support services when required, and manage, with Code 415 personnel, the
integration of each instrument on the spacecraft.

f. Provide engineering and analysis services to the GOES Project to evaluate the design, development and
test of the GOES-M SXI instrument.

g. Monitor power system design, integration, test activities, and pre-launch activities, including battery
reconditioning for the GOES Electrical Power System. Review and analyze flight battery/cell performance and
cell life test results. Analyze fliight solar power output predictions.

h. Provide system engineering support to maintain and update the database for the GOES Incident Reports
{GIRs).

i. Provide launch system engineering support to the GOES Project, including evaluation of ICD changes,
interface verification and coordination of activities related to ground operations of the launch site.

PERFORMANCE SPECIFICATIONS:

All plans and procedures under this task are to be produced using industry standards. .
Technical Progress Report: Acceptable performance is that the ATR is satisfied that he is being kept informed of
the status of work performed and of issues requiring his attention.

Management: Performance will be measured against the following metrics: (1} accomplishment of objectives;
(2) clear, incremental progress; (3) responsiveness to issues; (4) efficient and appropriate staffing; and

{5) coordination with and good working relationship with ATR and other related contractor efforts, if applicable.

1

APPLICABLE DOCUMENTS:
Evaluation and input to be based on all applic;able GOES Spacecraft Performance and Verification Documents.

TASK END DATE: 9/30/01

MILESTONES/DELIVERABLES AND DATES:

Status report of AOCS, Communications, T&C, Power subsystem, Monthly
Electrical system and Launch system

Non-conformance Review and Analysis

GOES/Atlas ICD change review/analysis Within 6 days of receipt of change

GIR Review Analysis and Evaluation ' 3 days after assignment by ATR
Monthly; 15th of the month

Within 3 days of assignment by ATR

Technical Progress Report

PERFORMANCE STANDARDS:
Schedule: On-time delivery/completion of the above
Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Robert Mcintyre, building 6, room W219

GSFC FORM 703-1845a



